NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 5/18/2010

Control 6208-84-001
Project RMC - 620884001
Highway  US0290

County WASHINGTON

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PROQJIECT: RMC - 620884001 CONTRCL: 6208-84-001
COUNTY:  WASHI NGTON
LETTI NG 05/ 25/ 2010
REFERENCE NO 0518

PROPCSAL ADDENDUMS
PROPCSAL COVER
_ BID INSERTS (SH. NO.:
X CGENERAL NOTES (SH. NO.: SHEET 2 OF 4

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER PLAN SHEETS

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

GENERAL NOTES
SHEET 2 - DELETED 1ST PARAGRAPH AND RESTRI CTED HOURS CHART.
ADDED: 1ST PARAGRAPH ABOUT "NI GHTTI ME WORK" AND 2ND
PARAGRAPH ABOUT TI ME RESTRI Cl TONS.
PLAN SHEETS
SHEET 2, | NDEX OF SHEETS AND LOCATI ON MAP - REVI SED | NDEX
SHEET 4A, GENERAL NOTES, SHEET 1 OF 2, ITEM 8 - DELETED 1ST PARAGRAPH
AND RESTRI CTED HOURS CHART AND ADDED 1ST PARAGRAPH ABOUT " NI GHTTI ME
WORK" AND 2ND PARAGRAPH ABOUT TI ME RESTRI CTI ONS.
SHEETS 19A, 19B, 19C AND 19D
DELETED: TCP (1-1)-98, TCP (1-2)-98, TCP (1-3)-98 AND TCP (1-4)-98
ADDED:  TCP (2-1)-98, TCP (2-2)-03, TCP (2-4)-03 AND TCP (2-6)-98




Project Number: RMC 6208-84-001 County: Washington

Control: 6208-84-001 Highway: US 290, etc.

GENERAL NOTES:

BASIS OF ESTIMATE

ITEM NO.
NO. ITEM RATE/UNIT UNITS QTY UNIT

350 | MICROSURFACING | 32LBS/SY | 87,952SY | 1,408 TON

For Contractor’s information only

DEBT TO STATE:

If the Comptroller is currently prohibited from issuing a warrant to the Contractor because of a
debt owed to the State, then the Contractor agrees that any payment owing under the contract
will be applied toward the debt or delinquent taxes until the debt or delinquent taxes are paid.

GENERAL.:
General questions regarding this project should be referred to:

Derrol Herzog

Washington County Maintenance Supervisor
1821 SH 105

Brenham, Texas 77833

(979) 836-9350

View plan sheets on-line or download from the web at:
http://www.dot.state.tx.us/business/plansonline/plansonline.htm

Order plans from any of the plan reproduction companies shown on the web at:
http://www.dot.state.tx.us/gsd/plans/companies.htm

ITEM 7 “LEGAL RELATIONS AND RESPONSIBILITIES”

This project is on a hurricane evacuation route. Furnish at the pre-construction meeting a written
plan outlining procedures to suspend work, secure the job site and safely handle traffic through
and across the project in the event of a hurricane evacuation.

During the hurricane season (June 1 through November 30), do not close any travel lanes except
when the Contractor can demonstrate that he can provide labor, equipment, material, work plan,



Project Number: RMC 6208-84-001 County: Washington

Control: 6208-84-001 Highway: US 290, etc.

and quality of work to satisfactorily return all lanes to an open, all-weather travel surface within
three days of receiving written or verbal notice but no later than 3 days prior to hurricane
landfall. Construction of temporary lanes to an all weather surface will be paid in accordance
with Article 9.4, “Payment for Extra Work.”

In addition to lane closures, cease work 3 days prior to hurricane landfall on or near the roadway
that adversely impacts the flow of traffic and reduces the capacity of the highway during an
evacuation. Prohibit the Contractor’s, sub-contractors’ or material suppliers’ vehicles from
entering or exiting the stream of traffic including material hauling and delivery, and mobilization
or demobilization of equipment. When directed, this prohibition will include a reasonable time
period for the evacuees to return to their point of origin. (Note: Use the above three paragraphs
for project on primary and secondary hurricane routes.)

In the event of the declaration of a hurricane watch, warning, other severe weather warning or
national or state emergency that requires the roadways in the vicinity be used as evacuation
routes, cease all work that requires the Contractor’s, sub-contractors’ or material suppliers’
vehicles to enter the stream of traffic on these primary or secondary evacuation routes. This
work includes material hauling and delivery, and mobilization or demobilization of equipment.
The following roadways are recognized evacuation routes in the Bryan District:

Primary Evacuation Routes: IH 45, US 290, SH 6, SH 36

Secondary Evacuation Routes: US 79, US 84, SH 7, SH 30, SH 21, SH 105.

Other routes may be designated

ITEM 8 “PROSECUTION AND PROGRESS”

Working day charges will be charged in accordance with Item 8.3.C, “Nighttime Work”.
Perform work during the nighttime between Sundays at 8:00 PM and Fridays at 6:00 AM.
Equipment and material may be pre-staged at approved locations.

By noon of each Wednesday, provide the Engineer a written outline of the daily work schedule
for the following week. Include in the outline the times and places for proposed traffic control
changes, lane and shoulder closures, and moving operations or other operations that affect traffic
on the roadway. Unless otherwise authorized by the Engineer, prosecute the work on this project
in accordance with the following sequence of work:

1) Set advance signing and barricades.
2) Remove raised pavement markers from Location 1.
3) Eliminate reflective profile markings.



Project Number: RMC 6208-84-001 County: Washington
Control: 6208-84-001 Highway: US 290, etc.
4) Microsurface Location 1.

5) Remove raised pavement markers from Location 2.

6) Microsurface Location 2.

7) Place pavement markings (including reflective profile markings)

8) Place raised pavement markers. and

9) Final cleanup.

Some of these operations may be performed simultaneously.

ITEM 350 “MICROSURFACING”

Furnish surface aggregate class A.

Fill ruts, utility cuts, and depressions in the existing surface in a separate pass from the final
surface.

ITEM 502 “BARRICADES, SIGNS AND TRAFFIC HANDLING”

Open entire roadway or ramp and have all work zone pavement markings and channelizing
devices in place when not working.

Use edgeline channelizer when pavement markings do not exist for the ramps.

Microsurface the ramps %2 width at a time while maintaining traffic on the other portion of the
ramp.

During one-way operations, station flaggers at all county roads and any other locations, such as
private businesses, that may have traffic entering the work area.

Removal of ground mounted temporary signs and supports as specified on standard sheet BC(5)-
07, shall include the immediate backfilling of support holes with Type B embankment material
and the compaction of the backfill material.

ITEM 506 “TEMPORARY EROSION, SEDIMENTATION AND ENVIRONMENTAL
CONTROLS”

It is not anticipated that any erosion control devices will be needed on this project. However, in
the event that any devices are needed, payment for the work will be determined in accordance
with Article 9.4, “Payment for Extra Work”.



Project Number: RMC 6208-84-001 County: Washington

Control: 6208-84-001 Highway: US 290, etc.

ITEM 666 “REFLECTORIZED PAVEMENT MARKINGS”

Furnish Type 11 drop-on glass traffic beads conforming to DMS-8290 for use with Type |
marking materials.

Unless authorized by the Engineer, the Contractor will not place the pavement markings on the
resurfaced roadway until it has cured for 3 days.

All striping limits must be approved by the Engineer before striping operations may begin.

ITEM 672 “RAISED PAVEMENT MARKERS”

Use flexible bituminous adhesive.

ITEM 6834 “PORTABLE CHANGEABLE MESSAGE SIGN”

Furnish, install, and operate up to 4 Portable Changeable Message Signs (PCMS) for this project.
The signs can be used both on the project and within a ten (10) mile radius of the project.
Locations, messages, and durations of use will be specified by the Engineer. The primary uses
will be to inform the public of special events, lane and road closures, and changes in traffic
control. Signs will be paid for only when used as directed by the Engineer.

Place signs with message approved by the Engineer five (5) days prior to performing work at
interchange unless otherwise directed by the Engineer.



	� NOTIFICATION OF ADDENDUM
	PROPOSAL ADDENDUMS

